

## **ANNEXURE H - UPGRADE TO SPECIFICATIONS**

| DESCRIPTION                                     | RATE (inc<br>Vat) | UNIT   | STIPULATE COLOUR<br>SELECTION FROM<br>DEVELOPER'S SELECTION | INITIAL |
|---|-------------------|--------|---|---------|
| BLINDS:   |                   |        |   |         |
| Sliding door (left) Al 50mm Basswood Venetian   |                   | door   |   |         |
| Sliding door (right) All 50mm Basswood Venetian |                   | door   |   |         |
| Sliding door (left) BI 50mm Basswood Venetian   |                   | door   |   |         |
| Sliding door (right) BII 50mm Basswood Venetian |                   | door   |   |         |
| Bathroom (main) 50mm Basswood Venetian          |                   | window |   |         |
| Bedroom 1 R 50mm Basswood Venetian              |                   | window |   |         |
| Bedroom 2 R 50mm Basswood Venetian              |                   | window |   |         |
| Bedroom (Main) 50mm Basswood Venetian           |                   | window |   |         |
| EN-Suite Bathroom 50mm Basswood Venetian        |                   | window |   |         |
| GRAND TOTAL:                                    |                   |        |   |         |

All extras must be chosen at the time of signing the Building Agreement. Payment must be made within 48 hours of the Signature Date. If no payment is made within 48 hours of the Signature Date, no changes will be implemented and the Property will be furnished as per the Basic Specifications chosen by the Contractor.

Banking Details into which account the payment for the Upgrade to Specifications must be made: Name of Account: CPS Projects (Pty) Ltd, Nedbank, Branch Code: 198765, Account Number: 1044 318 120, Reference: Unit \_\_\_\_ & Surname

